

ADDENDUM NO. 1
CITY OF White Salmon
2023 Garfield Ave Improvement Project

April 10, 2023

The following changes, additions, or clarifications to the Plans and Specifications have been made:

- 1) Updated bid schedule
- 2) Notes from the Prebid meeting

Pages	Description
1.	This list of Changes
2.	Updated bid schedule
3.	Notes from the Prebid meeting

****The bid opening date is Wednesday****

****April 12, 2023, at 11:00 am****

Total pages Addendum No.1 = 3 **pages**

Note on the outside of the sealed bid envelope that this Addendum has been received.



FOR INFORMATION CALL: DUSTIN CONROY 509-773-4945.

BASE BID - GARFIELD					
BID SCHEDULE 1 - BASE BID					
Item No.	Description	Units	Quantity	Unit Price	Total Price
1	MOBILIZATION	LS	1	\$ -	\$ -
2	RESET TRAFFIC SIGNS	EA	1	\$ -	\$ -
3	ADJUST COVERS AND GRATES TO GRADE (COMMON PROPOSAL)	EA	2	\$ -	\$ -
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1	\$ -	\$ -
5	UNSUITABLE TRENCH AND FOUNDATION MATERIAL (COMMON PROPOSAL)	CY	150	\$ -	\$ -
6	SHORING OR EXTRA EXCAVATION (CLASS A)	LS	1	\$ -	\$ -
7	EXCAVATION	CY	292	\$ -	\$ -
8	CRUSHED SURFACING, BASE COURSE	TON	428	\$ -	\$ -
9	CRUSHED SURFACING, TOP COURSE	TON	147	\$ -	\$ -
10	COMMERCIAL HMA	TON	350	\$ -	\$ -
11	GEOTEXTILE FABRIC	SY	1010	\$ -	\$ -
12	PAVEMENT GRINDING	SY	1296	\$ -	\$ -
13	PAVEMENT REMOVAL	SY	1058	\$ -	\$ -
14	CURB RAMP	EA	3	\$ -	\$ -
15	CURB AND GUTTER	LF	657	\$ -	\$ -
16	CONCRETE SIDEWALK	SY	205	\$ -	\$ -
17	CONCRETE DRIVEWAY	SY	28	\$ -	\$ -
18	PAINTED CROSSWALK LINES	LF	315	\$ -	\$ -
19	PAINTED STOP LINE	LF	53	\$ -	\$ -
20	PROJECT TEMPORARY TRAFFIC CONTROL	LS	1	\$ -	\$ -
21	ESC LEAD	DAY	25	\$ -	\$ -
22	SURFACE RESTORATION	LS	1	\$ -	\$ -
23	CATCH BASIN - STANDARD GRATE	EA	1	\$ -	\$ -
24	12" DIA HDPE STORM SEWER PIPE	LF	81	\$ -	\$ -
25	RELOCATE FENCE	LF	155	\$ -	\$ -
TOTAL SCHEDULE 1					\$ -

4-5-2023 Pre-Bid Meeting Notes

2023 Garfield Ave Improvement Project

- Anticipated start date June 15th Notice to proceed/ start date is flexible as long as construction is finished before August 15th
- Start of construction notices to be handed out to businesses and property owners 2 weeks before construction.
- Contract consist of 25 working days
- Garfield can be “Road Closed to through traffic”, “local traffic only”, Jewett Blvd will need traffic control for install of storm water pipe. Lincoln and Washington to remain open.
- Engineers Estimate of \$256,000